MINISTRY OF HEALTH AND WELLNESS

MHPDO/EQ/2023-2024/DO 6

√ August 2023

The Managing Director FTM (Mauritius) Ltd Janoo Lane Pailles

Tel: 286 0660

Fax: 286 0661

Dear Sir,

Supply, Installation, Testing and Commissioning of Transcranial Magnetic Simulation Device (TMS) with accessories for Victoria Hospital

Please refer to your offer dated 19 June 2023 in response to our Invitation for Bids, Ref. No. MHPQ/EQ/2022-2023/Q57, dated 29 May 2023 on the above subject.

- 2. We wish to inform you that your offer for the Supply, Installation and Commissioning of Supply, Installation, Testing and Commissioning of Transcranial Magnetic Simulation Device (TMS) with accessories for Victoria Hospital as per Annex A for the total amount of Rs 19,900,000.00 (Rupees Nineteen Million and Nine Hundred only), inclusive of all applicable charges, duties and taxes and exclusive of VAT, subject to the specifications, terms and conditions of the bidding documents, has been approved.
- 3. Any increase/decrease resulting from a fluctuation in the rate of exchange will be adjusted accordingly by the Ministry.
- 4. The equipment should be delivered, installed and commissioned within four (4) to sixteen (16) weeks as from the date of this Letter of Award, to the Manager Procurement and Supply, Victoria Hospital.
- Warranty shall be provided for a period of five (5) years as from the date of successful commissioning of the equipment.
- 6. You are also required to maintain the equipment as per the table below, which will be renewed on a yearly basis upon satisfactory performance after the end of the warranty period, exclusive of VAT as follows:

285402 on 87

Period	Item No. 1 (Rs) – 1 unit Labour and Spare Parts		
Year 1	Warranty		
Year 2	Warranty		
Year 3	Warranty		
Year 4	Warranty		
Year 5	Warranty		
Year 6 (1 st Maintenance)	180,000.00		
Year 7 (2 nd Maintenance)	200,000.00		
Year 8 (3 rd Maintenance)	225,000.00		
Year 9 (4 th Maintenance)	240,000.00		
Year 10 (5 th Maintenance)	275,000.00		

- 7. The installation and commissioning certificate must be signed by a representative from the User Department, the Biomedical Engineering Unit/Surgical Technology Unit/ Energy Services Division (ESD) and your Representative.
- 8. **Liquidated Damages** for delays, if any, will be charged at the rate of **0.5%** of the contract price of the equipment, per day of delay in commissioning the equipment. The maximum amount of liquidated damages shall be **10 %**.
- 9. You should provide, free of charge, local training for the proper operation of the equipment, to the User/Technical Staff as per the conditions of your offer. The venue of the local training would be the site of the Department where the equipment will be installed.
- 10. Goods Form 1 will be drawn by the Manager Procurement and Supply, Victoria Hospital, upon confirmation by the User Department that the equipment has been delivered, installed and commissioned satisfactorily and is in good running condition. Payment will be then effected by the Finance Department of the Ministry and will be credited to your Bank Account after signature of Goods Form 1.
- 11. The following documents, in original, should consequently be submitted to the Procurement and Supply Section for payment purposes: -
 - (i) Duly signed Goods Form 1;
 - (ii) Duly signed Invoice, your bank name, address and bank account number;
 - (iii) Duly signed Delivery Note;
 - (iv) Warranty Certificate Three copies; and
 - (v) Commissioning Certificate Three copies.

- 13. Any correspondence or query in regard to this Award should be addressed to the Senior Chief Executive, **Attn: S.B Gungadeen (Mrs),** Acting Deputy Permanent Secretary, 5th floor, Ministry of Health and Wellness, Emmanuel Anquetil Building, SSR Street, Port Louis. (Fax No.: 214 3323)
- 14. Please acknowledge receipt of this Letter of Award by return fax (211 6864) within ten (10) days as from the date of issue of this letter.
- 15. This Letter of Award and your offer dated 19 June 2023 shall constitute a binding agreement between you and the Ministry of Health and Wellness.

Yours faithfully,

Dr. S.Ramasawmy

for Ag. Senior Chief Executive

Annex A - MHPDO/EQ/2023-2024/DO 6

Item No	Description	Quantity	Rate (Rs)	Total Amount (excl. VAT) (Rs)
1	Transcranial Magnetic Simulation Device (TMS) with accessories Make: MagVenture Model: MagPro X 100 Origin: Denmark	1	19,900,000.00	19,900,000.00

RHD, Victoria Hospital Copy to:

Ag. Deputy Permanent Secretary, S.B Gungadeen (Mrs)

Manager, Financial Operations Manager, Internal Control

Manager, Procurement and Supply (Mr K)
Manager Procurement and Supply, Victoria Hospital

Biomedical Unit, Victoria Hospital

MHPQ/EQ/2022-2023/Q57 Medical Equipment Section

Flimsy